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1. INTRODUCTION 

1.1 Overview 

The National Environment Satellite, Data, and Information Service (NESDIS) develops, 

operates, and maintains NOAA’s operational environmental satellite programs – the Polar-

orbiting Operational Environmental Satellites (POES), Joint Polar Satellite System (JPSS) and 

Geostationary Operational Environmental Satellites (GOES) satellite programs. These satellite 

programs are managed and operated by NESDIS from the new NOAA Satellite Operations 

Facility (NSOF) in Suitland, Maryland.  In addition, NESDIS acquires numerous non-NOAA 

and international satellite data required for operational mission support. 

JPSS, POES and GOES are in their fourth decade of continuous operational weather and climate 

monitoring, and are mission critical programs for NOAA’s strategic goals of weather warning 

and forecasting, climate monitoring and forecasting, coastal and ocean environmental 

stewardship, and monitoring the space environment and environmental hazards such as volcanic 

ash, drought and wildfires.  The JPSS, POES and GOES satellites provide operational global 

coverage on a 24x7 real-time and near-real time basis.  JPSS, POES and GOES data and 

products are used by all NOAA line agencies, National Aeronautics and Space Administration 

(NASA), Department of Interior (DOI)/U.S. Geological Survey (USGS), Department of Defense 

(DoD), Federal Aviation Administration (FAA), Department of Homeland Security, emergency 

first responders, universities, international partners, private industry, and many others. 

Three NESDIS offices are responsible for NOAA satellite management and operations:  the 

Office of Satellite Product Operations (OSPO), Office of Satellite Ground Services (OSGS), and 

Center for Satellite Applications and Research (STAR).  OSPO with its two spacecraft data 

acquisition stations in Wallops Island, VA, and Fairbanks, AK, is responsible for GOES satellite 

data acquisition, command and control, and health and safety.  For JPSS, OSPO uses Svalbard 

and McMurdo for satellite data acquisition, command and control, and health and safety as well 

as POES HRPT from HIPS sites worldwide (Monterey, CA, Ewa Beach, HI, Cape Ferguson, 

Australia).  OSGS is responsible for the development of JPSS, POES and GOES spacecraft, 

launch services and ground systems, and development of future satellite systems.  Operational 

ingest, product generation and product distribution of JPSS, POES, and GOES and non-NOAA 

satellite data and products are the responsibilities of OSGS.  STAR provides the science and 

research for developing new and enhanced land, atmosphere, ocean and climate applications and 

products that will be transferred to routine operations in OSGS.   

This Statement of Work (SOW) specifies the requirements to plan, acquire, develop, implement, 

integrate, test, and transition new or enhanced ground satellite data processing functions such as 

ingest, product generation, product distribution, and infrastructure within the existing NESDIS 

OSGS operational processing center called the Environmental Satellite Processing Center 

(ESPC).  Today the ESPC is a combined mission operation in the NSOF and at a back-up facility 

of several legacy systems.  The major ESPC system segments process NOAA polar and 

geostationary environmental satellite data and products, as well as data and products received 

from non-NOAA satellite assets.  Because of expansive planned technology improvements to 

future environmental satellite platforms and the architectural constraints of the existing legacy 

ESPC systems, new ground processing systems are being planned, or are currently under 

development. 
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This development acquisition is labeled ESPDS for Environmental Satellite Processing and 

Distribution System.  The purpose of this acquisition is to develop integrated IT solutions for 

new and enhanced ESPC functionality by acquiring the necessary systems engineering 

organization, project management, technical management, business management and systems 

engineering expertise.  The drivers for developing new functionality are the Joint Polar Satelite 

System, which includes National Polar-orbiting Operational Environmental Satellite System 

(NPOES) Preparatory Project (NPP), and GOES R-Series. 

 

 

1.2 Acquisition Objectives 

The acquisition objective is to evolve the ESPC from its current “stove pipe” systems into an 

integrated enterprise system capable of meeting technical and performance requirements of 

future and current satellite ground processing systems.  It is also the intent of this acquisition to 

evolve current legacy systems into an integrated enterprise system.  The contractor’s enterprise 

solutions shall be flexible, adaptable and expandable to meet the requirements of newly 

developed or enhanced ESPC functionality.  NOAA expects cost-effective, agile enterprise 

architecture to facilitate NOAA’s ability to integrate new functionality over time based on 

program requirements and availability of future funding.  

Figure 1 highlights the major functional segments of ESPDS, including Ingest, Product 

Generation, Product Distribution, and Infrastructure.  Infrastructure refers to the additional 

functions needed to support the core functionality; for example, networks, tools, and offline 

applications.   

 

Figure 1.  ESPDS Notional Architecture Segments 

1.3 Acquisition Structure 

The following SOW sections specify systems engineering processes, methodologies and support 

requirements for establishing and performing ESPDS project organization, project management, 

technical management, and business management tasks.  The requirements define how the 
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contractor shall analyze, design, develop, fabricate, assemble, integrate, verify, validate, deliver, 

transition, document, and sustain new or enhanced functionality.  The SOW is also referred to as 

an “umbrella” SOW in that it will support all new or enhanced functionality developed and 

implemented in the ESPC enterprise.  The contract as a whole is a Task Order under the Alliant 

Small Business Government Wide Acquisition Contracts (GWAC).  New or enhanced 

functionality will be incrementally awarded under this contract by the issuance of specific Work 

Assignments over the period of performance of the contract. 

1.4 Work Assignments 

Work Assignments (WA) are tasks under the Task Order contract that build upon the 

development and sustainment of the overall ESPDS services. They will vary from detailed 

requirements for new or enhanced functionality in the ESPC to requests for studies and analysis.  

WAs for specific system or capability deliverables will have specific, detailed requirements and 

specifications with firm milestone schedules. 

NOAA requires that all IT-related WAs be developed and implemented as integrated IT 

solutions within an approved enterprise architecture baseline.  To address this, the ESPC will 

evolve over time through issuance and execution of WAs, starting with NPOES/JPSS Data 

Exploitation (NDE) and GOES-R.  Initial tasking will focus on two new satellite series, 

NPP/NPOES/JPSS and GOES-R, and Legacy satellite systems.  Both of these programs require 

systems engineering development and sustainment to support NOAA JPSS and GOES program 

requirements, mission continuity and strategic objectives.   

The objective of the Enterprise Satellite Processing and Distribution System is to develop an 

integrated solution for Legacy, JPSS, and GOES-R satellite systems with the ability to scale and 

expand the system to integrate future satellite missions..  Legacy systems include current 

operational , POES, and GOES and  non-NOAA satellites.  The GOES-R Ground Segment (GS) 

and JPSS development is currently in progress under a separate acquisitions and will occur 

concurrently with the ESPDS development. JPSS and GOES-R programs and will require 

interaction and coordination between both system developers for interface integration and 

testing.   

Work Assignments are provided as tasks to complete capabilities within the overall enterprise 

solution.  The enterprise solution consists of an ingest, product generation, product distribution 

and supporting infrastructure segment.   

1.4.1 All WAs have critical milestones and have been identified in the WA Task 

StatementsTransition to Operations 

WAs issued under this Task Order will include study, development, implementation, integration, 

testing and sustainment (post-delivery and pre-acceptance support) activities where appropriate.  

Once accepted by the Government, either through new builds, releases, versions or some other 

form of OSGS acceptance criteria, the new or enhanced functionality will be transitioned to 

OSGS for operations and maintenance.  This transition will follow requirements specified in the 

SOW, Section 6, Transition to Operations.   
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1.4.2 Current Work Assignments 

Listed below are the current ESPDS WAs that have  been issued.  Additional work assignments 

may be added in support of JPSS, POES and GOES-R.  All activities outlined within the Task 

Statements for these WAs will need to be completed prior to the closure of these WAs. 

 WA 0 Enterprise 

 WA 1 PDA (Product Distribution & Access) 

 WA 2 NDE (N-POESS Data Exploitation) 

 WA 3 Ingest 

 WA 4 ADRS (Ancillary Data Relay System) 

 WA 6 HRIT/EMWIN (High Rate Information Transmission/Emergency Managers 

Weather Information Network) 

 WA 7 CIP (Critical Infrastructure Protection) Support WA 8 GPDS (GCOM Product 

Distribution System) 

 WA 10 PBS (POES Backup) 

 WA 11 Consolidated Backup 

 WA 12 NDE 2.0 (NPOES/JPSS Data Exploitation 2.0) 

 WA 13 ESPC Infrastructure  

1.4.3 Sustainment Efforts 

Listed below are efforts planned for the sustainment of ESPDS to be performed to develop, 

modernize or enhance the components of the system.    

 Developing, integrating, testing and implementing new or improved science algorithms 

or application capabilities, or new sub-components of an existing system  

 Modernizing (or refreshing) existing hardware or software  

 Enhancing operations by improving existing system components or capabilities 

 Post Launch Test Support for JPSS and GOES-R Programs 

 Identification of, coordination with, and integration of new data providers and consumers 

 Continuous resolution of Security CIS Compliance Check NESSUS and SCA findings 

including security patching and adhering to NOAA Security policy directives 

 Retrace requirements to new government enterprise requirements documents 

 Troubleshoot and resolve any issues found during operations 

1.4.4 Future Work Efforts 

Listed below are future ESPDS work efforts that may or may not be issued pending requirements 

development and funding.  It is provided only to show the scope of potential future tasks. 

 GOES-R Unique Payload Services upgrades 

 GOES-R Data Exploitation – similar to NDE 

 JPSS Unique Payload Services upgrades (including Block 3.0 support services) 
 Designated Backup Support Services (including GOES-R) 

 Configuration and support of new data sources (i.e. Himawari 8, Sentinel) 
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1.4.5 Future Evolutions and Trades 

Listed below are future evolutions of the enterprise system which may be required after the 

initial work efforts are completed.  These evolutions may require trade studies to be done for 

determining best approach forward for implementation, leveraging resources such as the the 

NESDIS Virtual Test Lab (VTL) when feasible.  These include but are not limited to: 

 Utilizing a common Ingest Service  

 Extending capabilities to include CLASS in the enterprise infrastructure 

 Evolutions to common enterpirse services and infrastructure to reduce long term 

sustainment costs (i.e. Service Bus, Database, Logging and Reporting, Monitoring, 

Configuration and Patch Management, etc.) 

 New Help Desk Support System to consolidate monitoring systems 

 Virtualization of enterprise components (i.e. NDE) 

 Enhanced/Enterprise PG Compute Framework 

 

1.5 Terminology 

The terms “Government” and “Government personnel” refer to Federal Government employees. 

The term “Government representatives” means Federal Government employees and Government 

support contractors. 

The term “shall” designates a requirement.  The terms “will” and “is” designate statements of 

fact. 

The term “Delivery” means release of studies, capabilities, or systems (hardware, software) to 

the Government for acceptance. 

The term “Operational Acceptance” refers to mutual acceptance between the Government’s 

Operations and Maintenance organization and the Government’s project office to operate and 

maintain the delivered systems or capabilities. 

The terms “provide” or “submit” means provided or submitted to the Government. 

The terms “site” and “on-site” refer to the NOAA Satellite Operations Facility (NSOF) unless 

otherwise stated. 

The term “off-site” refers to a non-Government site. 

The term “factory” refers to the location of the contractor’s development and sustainment effort. 

The term “pre-shipment” refers to the project status prior to the on-site integration testing for the 

production environment. 

The term “COTS” refers to Commercial-off-the-shelf software and hardware, which includes 

both proprietary and open-source software. 

The term “segment” defines one of the four ESPDS architecture segments; ingest, product 

processing, product distribution, and infrastructure. 

The term “CICB” refers to the contractor’s program-level Configuration Item Control Board 

(CICB) and any sub-board which is empowered to authorize the final disposition of an 

engineering change. 
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The term “milestones” refer to key programmatic events, which define progress and completion 

for each WBS element, along with the definition for its successful completion. 

The term “deviation” refers to the documentation of a planned variance from the requirements. 

The term “waiver” refers to the documentation of an unplanned variance from the requirements. 

The term “external” refers to any system outside of ESPDS that receives or provides ESPDS 

data. 

1.6 Order of Precedence 

Any inconsistency in documents, exhibits, and attachments shall be resolved by giving 

precedence in the following order:  

 Statement of Work 

 Work Assignment  

 System Requirements Documents 

 Interface Requirements Documents / Interface Control Documents [CDRL SE 7] 

 Applicable Documents  

In the event of any unresolved conflict, the contractor shall request conflict resolution by the 

Contracting Officer Representative who can forward to the Contracting Officer for resolution if 

needed.  

1.7 Applicable and Reference Documents 

The Applicable and Reference Documents List is supplied as a separate document (Section J.10), 

listing each of the documents and information sources that are cited within ESPDS Development 

requirements documents.  Applicable documents typically are Government-prepared and 

controlled documents and industry standards documents.  Reference documents are intended to 

amplify or clarify the information or requirements presented in a document. 

The applicable documents cited within this SOW form a part of the SOW as specified.  In the 

event of conflict between different applicable documents, the precedence shall be determined as 

follows.  

The requirements of the NOAA documents shall take precedence over the requirements of other 

documents.  

The requirements of Government documents shall take precedence over Contractor documents 

and industry standards. 
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2. PROJECT MANAGEMENT 

The contractor shall provide all management and engineering services, personnel, materials, and 

equipment necessary to design, analyze, validate, develop, integrate, test, evaluate, verify, 

deliver, transition, document, and support new capabilities, ESPC enhancements, or  ESPC 

interface enhancements. 

The contractor shall put in place a project management structure to ensure that all requirements 

of this contract are accomplished within cost and on schedule. 

The contractor shall conduct its work in accordance with contract delivered schedules, plans and 

other documentation [CDRL document]. 

The contractor shall develop and implement a Project Management Plan [CDRL PM 1] that 

defines the project’s objectives, technical approach, cost, schedule, risks, implementation 

approach, and the environment within which the project operates. 

The contractor shall document in the Integrated Master Plan (IMP) [CDRL PM 2] all Events, 

Significant Accomplishments, and associated Accomplishment Criteria necessary to execute the 

total effort required by this Task Order.  

The contractor shall perform all project management functions necessary to execute the total 

effort required by this Task Order, as outlined in the IMP [CDRL PM 2]. 

The contractor shall designate an ESPDS Development Project Manager, who will be included 

in the Key Personnel clause of the contract, with sufficient corporate authority to ensure that the 

ESPDS project cost, schedule and technical requirements are fully met. 

The contractor shall provide a Handover Approach Plan [CDRL PM 3] to support transfer of in-

process development activities and duties from the legacy ESPC Operations and Maintenance 

(O&M) contractor.   

The contractor shall provide a Handover Recommendation Plan [CDRL PM 4] to support 

transfer of in-process development activities and duties to the subsequent Development 

contractor.   

2.1 Business Management 

The contractor shall prepare and conduct a Post-Award Conference covering a line-by-line 

review of the ESPDS schedule and clauses, SOW, Requirement Specifications, Contract 

Deliverable Requirement List (CDRL), Work Breakdown Structure (WBS), and all current WAs 

within one month after logical follow-on award. 

The contractor shall provide information technology resources to perform ESPDS work required 

by this contract unless otherwise identified in a specific WA.  The Government will have 

responsibility for authorizing access to existing resources. 

The contractor shall establish a joint contractor/Government representative working group to 

define acceptable requirements and methods for ESPDS acquisition support data systems.  These 

systems include access via the Internet, provisions for protected electronic mail, a secure 

internet-based information exchange and document management/collaboration system or portal, 

transmission of all contractor, subcontractor, vendor proprietary data, ITAR/EAR Controlled 
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information, and Sensitive but Unclassified information between all participants under this 

contract. 

The contractor shall establish and maintain a document management process that is capable of 

supporting all ESPDS data and documentation, including schematics, block diagrams, drawings, 

analyses, plans, procedures, and reports, to the Government. 

The contractor shall ensure that Internet-based information is accessible with Government 

approved encryption by personnel designated by the Government. 

The contractor shall employ encryption capabilities that are compatible with the applicable 

edition of NIST Federal Information Processing Standard (FIPS) 140, Security Requirements for 

Cryptographic Modules, and related NIST guidance. 

The contractor shall be listed on the Capability Maturity Model Integration (CMMI) Web site of 

the Software Engineering Institute (SEI) Published SCAMPI Appraisal Results 

[http://sas.sei.cmu.edu/pars/] as having been SCAMPI A appraised at a CMMI Maturity Level 2 

(Level 3 desirable).  

The contractor shall update the Government’s ESPDS Action Item Database for collecting and 

reporting all Action Items and Requests for Action from reviews, meetings, and teleconferences, 

and other interactions with Government representatives. 

The contractor shall capture action items from all reviews and meetings (including IPTs). 

The contractor shall make action items available in the Government’s ESPDS Action Item 

Database within 7 days of generation. 

The contractor shall include escalation, integration, and tracking of action items requiring 

management attention to the Government issues database. 

The contractor shall document the WBS element and WA impacted for each action item. 

The contractor shall provide administrative support for all reviews and joint meetings. 

The contractor shall provide all ESPDS data and documentation deliverables in accordance with 

the ESPDS Contract Deliverable Requirements List and the Document Management Plan. 

The contractor shall provide tailored ESPDS CDRLs in accordance with the individual WAs. 

The contractor shall hold all ESPDS reviews and meetings at their facility unless otherwise 

directed by the Government. 

The contractor shall submit Meeting Minutes [CDRL PM 5] for meetings with Government 

representatives unless otherwise stated by the Government. 

The contractor shall provide a Task Order and Work Assignment Closure Plan [CDRL PM 6] to 

support project administration close out.  

2.1.1 Schedules 

The contractor shall ensure that the Integrated Master Schedule (IMS) [CDRL PM 7] is 

consistent with the Events, Significant Accomplishments, and Accomplishment Criteria 

described in the Integrated Master Plan [CDRL PM 2]. 

The contractor shall include the development of significant external interfaces and the receipt of 

critical items from suppliers, teammates, or other detailed schedules that depict significant and/or 
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critical elements, product handoffs; and Government furnished equipment or information 

dependencies for the entire contractual effort in a single integrated network in the Integrated 

Master Schedule [CDRL PM 7]. 

The contractor shall define and schedule the discrete ESPDS tasks/activities that will be 

completed over the Task Order period of performance using the IMS [CDRL PM 7]. 

The contractor shall use the IMS [CDRL PM 7] as an execution tool and to periodically assess 

progress towards meeting project requirements. 

The contractor shall use the IMS  [CDRL PM 7] to status, report, and document approved 

 ESPDS project schedules and report any schedule concerns to the Government  

The contractor shall perform appropriate analysis of the IMS and report potential or existing 

problem areas and recommend corrective actions to eliminate or reduce schedule impact. 

The contractor shall originate all schedule information delivered to the Government or presented 

at project reviews from the IMS [CDRL PM 7]. 

2.1.2 Project Management Status  

The contractor shall provide project management status reports [CDRL PM 8] to the 

Government. 

The contractor shall conduct working group meetings at least every two weeks with the 

Government to review and discuss associated WA technical information, action items and issues. 

The contractor shall conduct monthly ESPDS Project Management Status Reviews (PMSRs) and 

generate PMSR data packages [CDRL PM 9] for the purpose of reviewing the technical, risk, 

schedule, and cost status of the Task Order.  

The first ESPDS PMSR shall be held fifteen (15) days after the initial Integrated Baseline 

Review (IBR). 

2.1.3 Contract Administration 

The contractor shall provide the contractual and cost management efforts necessary to provide 

proposals for, execute, and close out each WA on the ESPDS Task Order. 

The contractor shall structure all plans, schedules, accounts, loading, and WAs in accordance 

with the ESPDS Work Breakdown Structure (WBS). 

The Contractor shall maintain and update the WBS and dictionary throughout the life of the 

contract and use a WBS structure for all contract reporting in accordance with the ESPDS WBS 

and dictionary. Prior approval of the Government is required for any changes to the WBS 

structure at the reporting level [CDRL PM 15]. 

The contractor shall prepare and conduct an initial IBR which addresses the content of IBR Data 

package [CDRL PM 10] within 60 days after the Task Order Award. The initial IBR shall 

include data from awarded WAs.The contractor shall prepare and conduct delta WA IBRs within 

60 days after Authorization-To-Proceed (ATP), with updates as required to define, document, 

and update the contract Performance Measurement Baseline (PMB). 

The contractor shall develop an Earned Value Management System (EVMS) Plan [CDRL PM 

11]. 
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The contractor shall manage all ESPDS project finances and provide Contract Performance 

Reports [CDRL PM 12] to the Government. 

The contractor shall report funding status and projected requirements to the Government in an 

Contract Funds Status Report [CDRL FM 1]. 

The contractor shall collect and deliver the Cost Analysis Data Summary Report [CDRL FM 2 ] 

and conduct estimation activities electronically in a delivery method deemed acceptable by the 

Government.  

The Contractor shall provide evidence of EVM system validation, or, if not currently validated, 

the system status and outstanding actions for validation. 

2.1.4 Property 

The contractor shall develop and use a Personal Property Management Plan [CDRL PM 13] to 

identify and account for Government property in the possession of the contractor from the time 

the property is acquired until it is returned and accepted by the Government. 

The contractor shall provide an Annual Personal Property Inventory [CDRL PM 14] to the 

Government in an electronic format that can be uploaded into the Government’s Property 

Management System. 

2.1.5 Licensing 

The contractor shall transfer all software licenses, software support contracts, hardware 

warranties, and service agreements to the Government at Operational Acceptance. The 

Government will own all software licenses. 

The contractor shall provide all licenses required to ensure the lifecycle operation and 

maintenance of the ESPDS for one year after Operational Acceptance. 

The contractor shall describe ESPDS hardware and software license planning, support, and 

transition [CDRL SW 1],[CDRL HW 2]. 

2.2 Risk Management 

The contractor shall document the risk management plan and process in the Project Management 

Plan [CDRL PM 1]. 

The contractor shall support the Government Risk Management process, including the provision 

of technical inputs and impacts regarding ESPDS-related risks and issues coming before the 

Government Risk Management Working Groups and Risk Management Board. 

 

The contractor shall develop and enter risks into the ESPDS risk database throughout the 

contract Period of Performance (POP), listing all ESPDS risks by WBS element along with the 

probability, impact, handling strategy, and status for each.  

For items tracked via the risk database and register, the contractor shall maintain due date, 

current status information, and justification for final closure, date closed, and provisions for 

Government concurrence. 
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The contractor shall, prior to accepting a high risk, request and secure Government concurrence 

and provide supporting rationale that all reasonable handling options (within cost, schedule, and 

technical constraints) have been instituted. 

2.3 Integrated Change Control 

The contractor shall implement an ESPDS integrated change control process that is consistent 

with the Satellite Product and Services Review Board (SPSRB) and the Government ESPDS 

Integrated Change Control Plans, including Document Management and Change Control. 

The contractor shall include an Integrated Change Control plan as part of the Project 

Management Plan [CDRL PM 1]. 

The contractor shall develop and maintain a Document Tree [CDRL CC 1] that incorporates 

required SPSRB documents, and a Specification Tree [CDRL CC 3]. 

The contractor shall support the Government CCB process, including the provision of technical 

inputs regarding ESPDS-related actions coming before the Government Engineering Change 

Review Boards and CCB. 

The contractor shall document, create, and maintain a Configuration Item Control Board (CICB) 

that includes Government representation for the purpose of classifying, managing, assessing, and 

controlling changes to configuration items. 

The contractor shall charter and chair a CICB that will conduct meetings at least on a monthly 

basis. 

The contractor shall submit CICB documentation [CDRL CC 6] one week prior to CICB 

discussion and action. 

The contractor shall generate Change Requests [CDRL CC 4] for all requested modifications to 

ESPDS documents and drawings under baseline control. 

The contractor shall submit Change Requests [CDRL CC 4] affecting Government scope, 

schedule, and budget to the Government CCB for approval and disposition. 

The contractor shall manage changes that do not affect Government scope, schedule and budget 

through the CICB. 

If the Government determines that a non-scope classification is incorrect, the contractor shall 

resubmit the change to the Government CCB. 

The contractor shall document any ESPDS requirement waivers and deviation requests [CDRL 

CC 7] and submit them to the Government for approval.   

The contractor shall submit a Configuration Management Plan [CDRL CC 8]. 

The contractor shall submit a Configuration Item Identification List [CDRL CC 5] and provide 

updates when configuration items change. 

The contractor shall identify and track all Configuration Items (CIs) in the Configuration Item 

Identification List [CDRL CC 5] in a manner consistent and compatible with the Government 

property management system.  
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The contractor shall submit an Anomaly Tracking List [CDRL CC 9] to provide a record of 

errors that can assist in risk assessment, expense analysis, and resolutions for future trouble-

shooting. 

The contractor shall implement a configuration management system that is consistent with the 

Government processes and produces exportable files for integration with the Government 

Configuration Management system (TBS). 

The contractor shall plan and implement a transition of the configuration management processes 

and activities from the contractor configuration management system to the Government system, 

prior to WA delivery.  

The contractor shall implement a configuration management system that: 

1. Tracks hardware, software, and network specifications and configurations 

2. Provides baseline management and control of hardware and software requirements, 

architecture, design, source code, compiler, data, and documentation  

3. Supports project, segment, file group, and criteria baselines 

4. Supports identification and control of configuration items 

5. Is accessible to all necessary government regulatory agents 

6. Allows simultaneous development updates and coordination by more than one person and 

across multiple locations  

7. Supports physical and logical data models 

8. Supports role based authorization 

9. Supports baseline modifications, comparisons, and merges 

10. Employs source code version control tool to check in/ check out current or previous 

versions of a source file  

11. Supports restoration of previous versions 

12. Supports automatic roll-backs of incomplete check-ins 

13. Supports use of development status dashboards with key indicators, trends, etc  

14. Supports integration with external repositories 

15. Supports integration with defect tracking and test management tools 

16. Uniquely identifies the build status of both developmental and operational configuration 

items 

17. Supports individual feature releases and patch tracking by user, time and date 

2.4 Subcontract Management 

The contractor shall be responsible for the performance, including the technical, cost, and 

schedule performance, of all subcontractors. 

The contractor shall provide technical and management oversight and status reporting for all 

subcontract activities in accordance with the Subcontract Management section of the 

development contractor’s Project Management Plan [CDRL PM 1]. 

The contractor shall ensure requirements from this SOW, the specific WAs, the ESPDS Contract 

Deliverables Requirements List (CDRL), and applicable documents flow down to the 

subcontractors. 

The contractor shall integrate subcontractor schedules into the Integrated Master Schedule (IMS) 

[CDRL PM 7]. 
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3. SYSTEMS ENGINEERING & INTEGRATION 

3.1 Systems Engineering 

The contractor shall develop and deliver a Systems Engineering Management Plan [CDRL SE 

1]. 

The contractor shall perform all ESPDS systems engineering and integration functions that are 

necessary for the requirements development, definition, design, integration, testing, verification 

and validation (V&V) of each ESPDS Delivery or WA. 

The contractor shall designate an ESPDS chief systems engineer, who will be included in the 

Key Personnel clause of the contract, to conduct and coordinate day-to-day systems engineering 

activities, oversee implementation of the Systems Engineering Management Plan [CDRL SE 1] 

and all ongoing development and sustainment activities, and act as the technical interface with 

the Government.  

The contractor shall support or conduct Technical Interchange Meetings (TIMs) requested by the 

Government ESPDS Development Project Manager for the purpose of discussing and resolving 

items of interest. 

The contractor shall provide the Government at least five (5) working days advanced notification 

of each TIM or meeting in which Government representatives are requested to attend in order to 

facilitate Government representatives’ attendance. 

3.1.1 Government Coordination 

The contractor shall work with the JPSS Program, GOES-R Ground Segment Project, OSPO and 

OSGS Project Offices and the ESPC O&M contractor, as directed by the Government, to support 

delivery, pre-acceptance testing, and transition to operations. The contractor shall develop, 

document, and implement a Facilities Plan [CDRL TO 10]. 

The contractor shall work with STAR, OSPO and OSGS, through and as directed by the 

Government, to support product transition from research to operations. 

The contractor shall work with STAR, OSPO and OSGS, through and as directed by the 

Government, to identify and propose solutions for any science impacts to operational systems 

due to ESPDS design, development, sustainment, and implementation. 

The contractor shall support Government-run ground segment pre-launch evaluation and testing 

and post-launch test planning, preparation, execution, and analysis as directed by the 

Government. 

The contractor shall provide technical support and resources, as directed by the Government, to 

participate in Government and Government-vendor Integrated Product Teams (IPTs), technical 

interchange meetings, and working groups. 

The contractor shall provide access for Government representatives, the JPSS Program, GOES-R 

Ground Segment vendors,OSPO, the ESPC O&M contractor, and ESPC stakeholders, as 

authorized by the Government Project Management Office, to attend reviews and tests and 

participate in technical interchange meetings. 
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3.1.2 Architecture 

The contractor shall obtain the As-Is ESPC architecture from the ESPC O&M contractor, 

through the government.  The As-Is ESPC architecture includes ESPC hardware and software 

configurations and system performance. 

The contractor shall design, develop, and deliver a series of ordered, disciplined target To-Be 

enterprise architecture solutions [CDRL SE 3] for ESPC operations that meet system 

requirements, incorporates evolution of the legacy system, meets the schedule needs of the 

individual WAs, and incorporates the target framework, including the NOAA-NESDIS 

Technical Reference Model (TRM) . 

The contractor shall develop an Operations Concept [CDRL SE 4] for each To-Be enterprise 

architecture solution [CDRL SE 3], organized by the major functional segments: Ingest, Product 

Generation, Product Distribution, and Infrastructure. 

The contractor shall conduct analysis of and apply reuse of ESPC system elements in the ESPDS 

enterprise architecture, as directed by the Government. 

3.1.3 Requirements and Specifications 

The contractor shall perform systems analyses and requirements allocation in accordance with 

the SEMP [CDRL SE 1] to derive lower-level ESPDS and WA requirements specifications 

[CDRL SE 5] and design specifications, including interface requirements [CDRL SE 6]. 

The contractor shall document and maintain the allocation and traceability of Government 

ESPDS requirements to contractor defined lower-level requirements, including identification of 

derived requirements. 

The contractor shall deliver all contractor prepared ESPDS and WA Requirements 

Specifications [CDRL SE 5], [CDRL SE 6].  

The contractor shall comply with the NDE, JPSS, GOES-R, and legacy ESPC interface 

requirements/control documents. 

The contractor shall develop Interface Requirements Specifications (IRSs) [CDRL SE 6] when 

subsystems or capabilities cross any of the four major segments of the ESPDS framework: 

Ingest, Product Generation, Product Distribution, and Infrastructure. 

The contractor shall develop ICDs when subsystems or capabilities cross any of the four major 

segments of the ESPDS framework: Ingest, Product Generation, Product Distribution, and 

Infrastructure [CDRL SE 7].  

The contractor shall develop Interface Requirements Specifications (IRS) [CDRL SE 6] for all 

ESPDS external interfaces that do not have existing IRSs, or which are assigned to other 

vendors. 

The contractor shall develop Interface Control Documents (ICD) [CDRL SE 7] for all ESPDS 

external interfaces that do not have existing ICDs or which are assigned to other vendors. 

The contractor shall implement and maintain a Requirements Management Process per the 

SEMP [CDRL SE 1] that enables the identification, organization, detailing, control, export, and 

linking of ESPDS requirements. 
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The contractor shall use the IBM, formerly Telelogic, DOORS® requirements management tool 

to capture, link, trace, analyze, and manage changes to ESPDS requirements documentation. 

The contractor shall use Government-provided archived DOORS project modules that 

include traceability to documents. 

The contractor shall replace Government DOORS modules with new modules as received 

from the Government and update link traceability, as necessary.   

The contractor shall incorporate DOORS modules provided by the Government into their 

DOORS database. 

The contractor shall provide DOORS modules to the Government for inclusion into the 

Government database. 

The contractor shall provide electronic access to the requirements management tool and 

requirements data for at least ten (10) Government-designated personnel. 

The contractor shall develop and maintain quality assurance requirements. 

The contractor shall allocate Reliability, Maintainability, and Availability (RMA) requirements 

to the architecture segment level as appropriate.  

The contractor shall impose RMA requirements consistent with the allocations on any 

subcontractors, suppliers and commercial off-the-shelf (COTS) vendors whenever appropriate. 

The contractor shall trace all requirements to specific verification methods, plans and 

procedures. 

The contractor shall track and log all changes to the baseline requirements. 

3.1.4 Analysis and Trade Studies 

The contractor shall perform analyses and trade studies [CDRL SE 16], including associated risk 

assessment and life cycle cost implications, to define and develop ESPDS designs. 

The contractor shall perform analyses and trade studies as defined in WAs. 

3.2 Integration and Test 

The contractor shall submit and implement an ESPDS Integration and Test Plan [CDRL IT 1]. 

The contractor shall develop and implement Detailed Test Plans and Procedures [CDRL IT 2] 

for each ESPDS Delivery to perform the activities identified in the Integration and Test Plan 

[CDRL IT 1].  

The contractor shall develop a Software Test Plan [CDRL SW 6] to guide software testing, to 

include security testing of all software developed or purchased for ESPDS Delivery. 

The contractor shall ensure that maximum operational data volumes and complexity are part of 

the test configuration when verifying mission-specific functional and performance requirements.   

The contractor shall notify designated Government representatives of verification events no 

fewer than ten (10) business days prior to the event, in order to allow the representatives to be 

present. 
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The contractor shall conduct a Test Readiness Review (TRR) prior to any major test verification 

activity or interface test, to demonstrate that all participants, subsystems, test equipment, test 

data, and other resources are ready and able to conduct and assess a verification event. 

The contractor shall prepare and present a TRR data package for each TRR [CDRL RE 1].  

The contractor shall ensure that the resources necessary to conduct integration and testing 

(includes GFP and interfaces to legacy systems) are available. 

The contractor shall provide any additional hardware and software necessary to accomplish 

ESPDS Delivery installation, integration and testing. 

The contractor shall ensure that equipment used for tests are in current calibration and so noted 

by tags or stickers. 

The contractor shall provide any test data required to exercise the delivered capability during 

ESPDS Delivery and WA verification efforts when such data are not provided by the 

Government. 

The contractor shall perform and document all analyses of data [CDRL IT 4] that result from 

ESPDS Delivery verification activities and interface testing, to determine if the ESPDS Delivery 

meets its ESPDS or WA requirements specifications [CDRL SE 5] and objectives.  

The contractor shall define, document, execute, and evaluate regression tests for all 

modifications to installed Deliverables. 

The contractor shall propose and implement Government approved corrective actions whenever 

ESPDS or WA requirements are not satisfied. 

The contractor shall perform integration, test, and verification activities for externals based on 

Government prioritization as defined in the System Requirements Documents. 

During on-site integration and testing, the contractor shall conduct daily on-site coordination 

meetings and teleconferences with Government representatives as requested by the government. 

The contractor shall record verification data, conduct post-test analysis, and submit Post-Test 

Report Packages [CDRL IT 4], which includes the completed as-run procedures, test results, 

requirements verification status, and anomalies. 

3.2.1 Interface Testing 

The contractor shall work with STAR, OSGS, the NPOES/JPSS, GOES-R Ground Segment 

vendors, CLASS, OSPO, the ESPDS O&M contractor, and any other needed externals prior to 

and following an ESPDS Delivery, through the Government Project Management Office, to 

identify, plan, perform, and evaluate interface compatibility testing and results. 

3.2.2 Factory Integration and Test 

The contractor shall integrate and test ESPDS functions and interfaces at the factory prior to 

delivery, installation, and official verification at the operational site, including regression testing 

with the previously-shipped capability.  Government representatives will monitor this testing. 

The contractor shall submit TRR Packages [CDRL RE 1]. 
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The contractor shall conduct pre-shipment factory tests using a Government approved test 

environment that is, with respect to function, configuration, and complexity, representative of the 

operational environment, to support determination of readiness for site installation. 

The contractor shall prepare and conduct Pre-Ship Reviews (PSR) to demonstrate that ESPDS 

builds have completed the required level of factory functional and performance verification to 

ensure ESPDS and WA requirements are being met, and have sufficient technical maturity to 

authorize shipment to the operational site for the next level of integration and test.  

The contractor shall submit a PSR Package [CDRL RE 2] for each ESPDS Delivery PSR.  For 

development and sustainment efforts located within NSOF, the PSR and Readiness Reviews can 

be held jointly. 

As applicable, the contractor shall deliver and transfer ownership of the environments used to 

develop, integrate and test the product on a case by case basis. 

3.2.3 Site Integration and Testing 

The contractor shall integrate and test ESPDS functions and interfaces at the operational site, 

including regression testing with the previously-shipped capability, in place of factory 

integration and test when directed by the Government.  This includes factory remote access to 

the appropriate security zone at the operational site.  Government representatives will monitor 

this testing. 

The contractor shall submit a TRR Package [CDRL RE 1]. 

The contractor shall perform all site testing in a manner that does not interfere with operational 

systems and infrastructure collocated at the site. 

The contractor shall plan and conduct all testing necessary to verify and validate that each 

ESPDS Delivery, as installed at the operational site and connected to operational interfaces, 

meets the ESPDS and associated WA functional, performance, and interface requirements. 

The contractor shall provide on-site technical assistance for testing ESPDS Deliverables with the 

NPOES/JPSSS ground system, NDE, OSGS, CLASS and GOES-R ground segments and the 

ESPC. 

3.2.4 Operations Readiness Testing 

The contractor shall conduct ESPDS Delivery Readiness testing on the to-be-delivered WA 

capabilities as installed at the operational facility. 

The contractor shall conduct regression testing to verify that any installation, maintenance, or 

upgrade does not impact previously-verified functions and performance. 

The contractor shall prepare and conduct ESPDS Delivery Readiness Reviews to demonstrate 

the readiness of the ESPDS Delivery/WA capabilities for delivery to the Government for use in 

system testing and mission operations.  

The contractor shall identify, develop, and manage the configuration of test data sets used to 

verify performance requirements, including test data that represent worst-case system loading 

scenarios. 
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3.3 Validation and Verification 

The contractor shall develop a Verification and Validation Plan [CDRL SE 8] describing the 

planned ESPDS validation and verification capabilities that will be used to support design, 

development, integration and test, operations, sustainment. 

The contractor shall deliver and implement a Verification and Validation Plan [CDRL SE 8] 

documenting the overall approach, activities, and plans to jointly (with the Government and 

ESPDS O&M contractor) verify and validate all ESPDS and WA functional, performance, and 

interface requirements. 

The contractor shall verify that each ESPDS Delivery meets all requirements of the relevant 

WA, the ESPDS Requirement Specifications, and the Interface Requirements Documents.  

The contractor shall deliver a Performance Verification Matrix [CDRL SE 10] upon completion 

of any verification activity. 

The contractor shall ensure that the I&T Plan [CDRL IT 1]and the Verification and Validation 

Plan [CDRL SE 8] are consistent and describe the complete set of activities necessary to ensure 

ESPDS Delivery, including security assessment activities. 

The contractor shall incorporate Government-provided test data in their verification activities, as 

directed and available. 

The contractor shall change a requirement’s verification status if site testing determines that a 

requirement verified previously is impacted by a subsequent delivery to reflect the current status.  

The contractor shall retain verification items and results necessary to analyze or justify 

requirements verification status, until the end of the period of performance or as directed by the 

Government. 

3.4 Modeling and Simulation 

The contractor shall perform Modeling and Simulation in accordance with a Modeling and 

Simulation Plan [CDRL SE 11] describing the planned ESPDS model capabilities and their use 

for prototyping, emulation, and simulations that will be used to support design, concept 

validation, integration and test, verification, and operations. 

The contractor shall submit Modeling and Simulation Analysis Reports [CDRL SE 12] 

documenting the results of the modeling and simulation analysis activities. 

The contractor shall work with NESDIS STAR, NPOES/JPSS and GOES-R Ground Segment 

vendors, and ESPDS O&M contractor, as directed by the Government, to identify potential 

interface simulation tools necessary to support OSGS, NDE, CLASS, JPSS and GOES-R Ground 

Segment development and testing activities. 

3.5 IT Security 

The contractor shall comply with the Federal laws and regulations including, but not limited to, 

OMB Circular A-130, Management of Federal Information Resources, other OMB Circulars, 

Memoranda and Bulletins; the Federal Information Security Management Act (FISMA) of 2002 

(Title III of the E-Government Act of 2002); National Institute of Standards and Technology 

(NIST) Special Publication 800-53, Recommended Security Controls for Federal Information 

Systems and Organizations; other NIST 800 Series Publications;  NIST Federal Information 
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Processing Standards (FIPS) 200, Minimum Security Requirements for Federal Information and 

Information Systems; and other FIPS.  The majority of information systems covered under this 

contract have a FIPS-199 rating of HIGH.  

The contractor shall comply with the Department of Commerce Information Technology 

Security Program Policy (ITSPP), NOAA Administrative Order 212-13, NOAA Information 

Technology Security Policy and the NOAA IT Security Manual. 

The contractor shall apply Information Technology (IT) security requirements for all phases the 

system life cycle in accordance with NIST SP 800-64, Security Considerations in the System 

Development Life Cycle, DOC System Development Lifecycle,  the laws, statutes, and 

regulations on the NOAA IT security web page, in the NOAA IT Security Manual, and all 

relevant ESPDS policies and practices.  

The contractor shall comply with DOC Enterprise Architecture requirements.  

The contractor shall comply with the IT Security requirements of the Department of Commerce 

as outlined in Commerce Acquisition Regulation (CAR) 1352.239-73, Security Requirements 

For Information Technology Resources (October 2006), including development of a Security 

Accreditation Package as required by clause 73, section (i).  In addition, personnel shall be 

screened in accordance with the requirements for High Risk contracts as specified by CAM 

1337.70; specifically, in accordance with CAR 1352.237-71, Security Processing Requirements 

for Contractor/Subcontractor Personnel Working on a Department of Commerce Site or IT 

System (High or Moderate Risk Contracts) (December 2006).   

The contractor shall comply with all rules, regulations, policies, procedures, schedules, etc., 

associated with the management and operations of the ESPC. 

The contractor shall support updates to the applicable System Security Plan [CDRL IS 1] as a 

result of development and sustainment activities. 

The contractor shall identify all ESPDS security controls per the current edition of NIST SP 800-

53, in accordance with FIPS Publication 200, supplemented with justifications for tailoring or 

use of compensating controls. 

The contractor shall treat the ESPC as a “high-impact” resource for security standard purposes as 

outlined in FIPS PUB 199 and FIPS PUB 200. 

The contractor shall ensure that all developments operate as intended on systems using National 

Checklist Program Common Configurations such as the Federal Desktop Core Configuration. 

The contractor shall ensure that common security configurations are implemented using the 

following order of precedence:   

1. NESDIS  

2. NOAA 

3. DOC 

4. Defense Information System Agency (DISA) 

5. Center for Internet Security (CIS) 

6. NIST 
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The contractor shall ensure that all designs enforce the principle of “least privilege” so that 

authenticated users are limited to accessing only those system objects required for the normal 

performance of their duties.   

The contractor shall ensure that developments include anti-malware and Host-based Intrusion 

Prevention System (HIPS) functions within the development, integration and test, and operations 

environments. The contractor shall ensure that security testing includes the contractor-developed 

and procured end items. 

The contractor shall conduct and document an E-Authentication Threshold Analysis and an E-

Authentication Risk Assessment [CDRL IS 2]. 

The contractor shall provide a Privacy Threshold Analysis and Privacy Impact Assessments as 

needed [CDRL IS 3].  

The contractor shall conduct the ESPDS E-Authentication Risk Assessment [CDRL IS 2]using 

the DOC E-Authentication Risk Assessment Template and the ESPDS E-Authentication 

Threshold Analysis using the DOC E-Authentication Threshold Analysis Template. 

The contractor shall support the development and implementation of the Government’s Data 

Denial Plan. 

The contractor shall coordinate all security related incidents with the NOAA Computer Incident 

Response Team (N-CIRT) ) and the ESPC Information System Security Officer (ISSO). 

The contractor shall incorporate evaluations of supply chain risks across the system life cycle for 

all ESPDS Delivery items. 

The contractor shall support the annual Security Control Assessments (SCA). 

The contractor shall conduct vulnerability scanning of the system and deliver results, analysis 

and impacts [CDRL IS 5]. 

The contractor shall deliver an Environment Description Document [IS 6] which will be used for 

deliveries that are considered minor changes to an existing system, as determined by government 

IT Security. 

The contractor shall assist ESPC ISSO and OSGS Security consolidate the ESPDS DSSP [IS 1] 

into the ESPC SSP. 

The contractor shall provide inputs/updates as needed to the ESPC SSP once the ESPDS DSSP 

[IS 1] is part of the ESPC SSP. 
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4. DEVELOPMENT AND IMPLEMENTATION 

The contractor shall design, develop, and deliver ESPDS Deliverables in accordance with WA 

Requirement Specifications, ESPDS Requirement Specifications, Interface Requirements 

Specifications [CDRL SE 6], and Interface Control Documents [CDRL SE 7]. 

The contractor shall perform ESPDS development activities in contractor facilities unless 

otherwise directed or approved by the Government. 

The contractor shall ensure that all technology used in the design and implementation of ESPDS 

Deliverables meets a Technology Readiness Level of six (6) (as defined in the Technology 

Readiness Assessment Deskbook, July 2009, developed by the DoD) at the time of the 

Preliminary Design Review. 

The contractor shall prepare and deliver the Design Descriptions [CDRL SE 13] and Database 

Design Descriptions [CDRL SE 14]. 

The contractor shall submit layouts and engineering drawings, and changes to them [CDRL SE 

15], to serve as the basis for technical discussions, evaluations, operations, and maintenance. 

The contractor shall purchase equipment, per Government purchasing policy, at the direction of 

and with approval by the Government. 

4.1 Reviews 

The contractor shall implement a program of periodic tabletop software peer reviews and 

engineering peer reviews throughout each ESPDS Delivery development life cycle, using 

technical expert review team members of whom a majority are external to the specific WA 

effort, to identify and address risks, problems, and issues as they arise prior to system-level 

reviews.  Reviews will address the major ESPDS segments: Ingest, Product Generation, Product 

Distribution, and Infrastructure. 

Requirements and Design Reviews 

The contractor shall prepare and conduct requirements and design reviews for each ESPDS 

Delivery.  The Government will designate a chairperson in contractor requirements and design 

reviews.   

The contractor shall provide the Government with at least twenty (20) working days advance 

notification so that Government representatives can be present at all requirements and design 

reviews referenced in the SOW.  

The contractor shall provide the Government with at least ten (10) working days advance 

notification on all requirements and design reviews schedule changes.  

The contractor shall accommodate attendance by Government representatives at requirements 

and design reviews. 

The contractor shall conduct a dry run of each requirements and design review, with the 

Government representatives in attendance (at the Government’s discretion), approximately ten 

(10) working days prior to the actual review. 

The contractor shall plan dry runs to be the same duration as the actual review. 
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The contractor shall, after each review, provide responses to Requests for Action (RFAs) 

generated within 30 calendar days following the reviews. 

The contractor shall, after each review, document all RFAs in the ESPDS action item database 

within one (1) week. 

The contractor shall consider each requirement and design review complete when approved by 

the Government. 

The contractor shall conduct development cycle reviews in accordance with the Government 

PMO SEMP for post ORR development activities. 

Peer Reviews (PRs) 

The contractor shall invite Government representatives to participate in all contractor and sub-

contractor peer reviews. 

Delta Reviews 

The contractor shall conduct Delta reviews at a time approved by the Government, if the 

Government determines that such reviews are required. 

System Requirements Reviews / System Definition Reviews (SRRs / SDRs) 

The contractor shall prepare and conduct a combined SRR/SDR for each ESPDS Delivery to 

review all ESPDS and WA-related requirements. 

The contractor shall submit a SRR/SDR Data Package [CDRL RE 4] for each SRR/SDR. 

Preliminary Design Reviews (PDRs) 

The contractor shall prepare and conduct a PDR at the conclusion of each ESPDS Delivery 

preliminary design activity. 

The contractor shall submit a PDR Data Package [CDRL RE 5] for each PDR. 

Critical Design Reviews (CDRs) 

The contractor shall prepare and conduct a CDR at the conclusion of each ESPDS Delivery 

detailed design activity. 

The contractor shall submit CDR Data Package [CDRL RE 6] for each CDR. 

Site Release Delivery Reviews 

The contractor shall conduct Site Release Delivery Reviews (in accordance with the Government 

PMO SEMP) at a time approved by the Government, if the Government determines that such 

reviews are required. 

4.2 Hardware Design and Implementation 

The contractor shall use COTS hardware unless the contractor can demonstrate that the lifecycle 

cost, risk, and technical factors supporting a non-COTS solution are in the best interest of the 

Government.  

The contractor shall provide a design report when any modifications are proposed to COTS 

products/segments [CDRL HW 1]. 
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The contractor shall verify that units and modules are manufactured, processed, screened, and 

qualified, at a minimum, in accordance with UL-60950-1 Information Technology Equipment, 

Safety Part 1-General Requirements. 

The contractor shall provide and deliver all items necessary to ensure proper operation of all 

ESPDS hardware provided. 

The contractor shall document and implement an Electrostatic Discharge Control Program in 

accordance with ANSI/ESD S20.20.  

The contractor shall document the hardware installation approach, activities, milestones, and 

resource requirements [CDRL HW 2]. 

4.3 Software Design and Implementation 

The contractor shall develop, integrate, deliver, install, and test software in accordance with the 

Software Management and Development Plan [CDRL SW 1]. 

The contractor shall identify all Computer Software Configuration Items (CSCIs) in the 

Configuration Item Identification List [CDRL CC 5] in a manner consistent and compatible with 

the Government property management system. 

The contractor shall ensure that all delivered software maintenance and user documentation 

complies with the NOAA/NESDIS Software Development, Maintenance, User Documentation 

S.24-806, Sections 2.0 and 3.0; and the SPSRB documentation standards. 

The contractor shall use COTS software unless the contractor can demonstrate that the lifecycle 

cost, risk, and technical factors supporting a non-COTS solution are in the best interest of the 

Government.  

The contractor shall provide a design report when any modifications are proposed to COTS 

software. [CDRL SW 2] 

The contractor shall conduct a software qualification review for each version of software prior to 

actual release, including review of the results of testing and software verification. 

The contractor shall develop a Software Release Delivery Package [CDRL SW 3] for each 

release of ESPDS Delivery software. 

The contractor shall deliver all developed source and executable code to the Government as part 

of the Software Release Delivery Package [CDRL SW 3]. 

The contractor shall transfer to the Government all rights to developed software through an 

assignment, or widely recognized open source license at no additional cost to the Government. 

The contractor shall develop Software Version Description(s) [CDRL SW 4] to support the 

release, tracking, and control of software versions. 

The contractor shall develop Software Design Document(s) [CDRL SW 5] to describe ESPDS 

software design, architecture, structure, and processing. 

The contractor shall provide all build instructions, special operating instructions, anomaly 

reports, change requests, release documentation, requirements matrices, history matrices, release 

history summary matrices and an inventory of delivered media necessary to ensure proper 

operation of contractor developed ESPDS software [CDRL SW 3]. 
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The contractor shall transition new product software provided by STAR and other research 

partners to operations following all requirements for contractor-developed software. 

The contractor shall perform a product requirements review with Government personnel at the 

start of each new product implementation activity. 

The contractor shall perform reviews [CDRL SE 16]of software code received from STAR and 

other research partners to ensure optimal design compatibility with the operational environment, 

and to support development of implementation plans, cost estimates, and schedule and to assess 

impact to ESPC system availability and system security. 

The contractor shall notify Government personnel in the bi-weekly status reports when code 

delivered by STAR or other collaborators deviates significantly from ESPC standards. 

The contractor shall deliver, or update, the software development environment including all 

tools, libraries, software, test data, models/simulators, and documentation used in the 

implementation of the product, and required for later maintenance of the product. 
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5. QUALITY ASSURANCE 

5.1 Product Assurance 

The contractor shall prepare, submit, and implement a Quality Assurance Implementation Plan 

(QAIP) [CDRL QA 1]. 

The contractor shall maintain and update the QAIP throughout the POP. 

The contractor shall have a Quality Management System that is compliant with the minimum 

requirements of ANSI/ISO/ASQC Q9001 Rev 2008.  

The contractor shall support evaluation, review, audit, and inspection of the contractor, sub-

contractors, and suppliers by designated representatives from NOAA, the Government Inspection 

Agency, or an Independent Assurance Contractor. 

The contractor shall grant access for Government representatives to conduct Quality Assurance 

assessments and surveys upon notice. 

The contractor shall provide resources to assist with the assessments/surveys with minimal 

disruption to work activities. 

The contractor shall, upon request, provide Government representatives with documents and 

records required to perform their assurance activities. 

Contractor personnel responsible for ESPDS assurance activities shall have direct access to 

contractor management, independent of contractor project management, with the functional 

freedom and authority to interact with other elements of their project. 

The contractor shall report quality anomalies to the Government per the Project Management 

Plan [CDRL PM 1]. 

The contractor shall implement software quality assurance standards and processes, including 

analysis and measurement of observed software anomalies, to identify and address possible 

software reliability issues, and describe the processes and standards in the ESPDS Software 

Management and Development Plan [CDRL SW 1].  

5.2 Reliability, Maintainability, and Availability 

The contractor shall submit a Reliability, Maintainability, and Availability (RMA) Predictions 

Reports [CDRL QA 2] and update the RMA predictions to cover changes in ESPDS delivered 

configurations, hardware, and software. 

The contractor shall implement a standard of metrics approved by the Government to support the 

following in the ESPDS RMA analyses; inherent availability, achieved availability, and 

operational availability. 

The contractor shall perform numerical RMA predictions to validate that each ESPDS WA 

design meets RMA requirements. 

The contractor shall use the following sources of failure rates for the reliability predictions: 

a) Performance of the same class of items 

b) Test data 
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c) MIL-HDBK-217F – Reliability Prediction of Electronic Equipment with updated failure 

rates (e.g., “Handbook of 217 Plus”, “MIL-HDBK-472”) from the Reliability Information 

Analysis Center, or equivalent. 

The contractor shall make all predictions at a stated level of confidence. 

The contractor shall analyze and report the following availability metrics in the ESPDS RMA 

analyses: inherent availability, achieved availability, and operational availability. 

The contractor shall verify that all relevant preventive and corrective maintenance activities, 

such as system- and data-level backups, can be executed successfully without disrupting current 

work activities.  

The contractor shall assure that fault tolerance and redundancy have been correctly specified, 

implemented, and verified. 

5.3 Anomaly Reporting and Resolution 

The contractor shall deliver with each ESPDS Delivery the diagnostic and fault isolation tools 

and procedures that are used for anomaly detection, isolation, and evaluation. 

The contractor shall maintain all diagnostic and fault isolation tools and procedures that are used 

for anomaly detection, isolation, and evaluation. 

The contractor shall capture, identify, store and deliver information and artifacts associated with 

any observed anomaly, to support identification, evaluation, resolution, and documentation.  

The contractor shall ensure, when practicable, that anomaly information and artifacts can be 

retrieved and used for anomaly recreation, analysis, reporting, and resolution verification.  

The contractor shall report any anomalies found during development, integration, installation, 

and verification for each ESPDS Delivery. 

The contractor shall resolve any anomalies found during development, integration, installation, 

and verification for each ESPDS Delivery. 

The contractor shall either use a Government specified system to capture, track, report status, 

and document resolution of WA anomalies, non-conformances, and test failures, or migrate this 

data from their internal system to the Government specified system upon WA delivery. 

The contractor process for anomaly reporting shall support submission of ESPDS Delivery 

anomalies during the post delivery support period, Severity 1-5, within one working day of 

anomaly detection, where Severity levels are defined as:  

1. Critical – Potential Loss of Product; High Priority  

2. Urgent – Potential Loss of Product but workaround is in place; High Priority  

3. Routine – Fix when schedule permits; Moderate Priority  

4. Minor – Minor Problem  

5. Enhancement – Minor Enhancement; Moderate Priority.  

For each reported ESPDS nonconformance, the contractor shall conduct an investigation and 

engineering analysis sufficient to determine cause and corrective actions and receive 

Government authorization to disposition the nonconforming product. 
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For anomaly closure, the contractor shall include documented objective evidence of the 

verification of effective corrective action. 

The contractor shall resolve all anomalies identified and assigned to the contractor before 

conclusion of contract.  
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6. TRANSITION TO OPERATIONS 

6.1 Site Preparation & Installation 

The contractor shall perform ESPDS Delivery hardware and software installation and checkout 

at the operational site(s), including ensuring site readiness prior to delivery, delivery to the 

site(s), support for facility connections, and complete preparation for site integration and testing. 

The contractor shall coordinate with the Government all ESPDS Deliverables and infrastructure 

plans and schedules. 

The contractor shall coordinate and receive Government approval for activities at any 

Government site 30 days in advance of need dates. 

The contractor shall provide all installation checklists, procedures, and tools. 

The contractor shall perform all installation and checkout in a manner that does not interfere 

with operational systems and infrastructure collocated at the site. 

The contractor shall work with the Government (OSPO, OSGS and STAR) to deliver a 

Transition to Operations Plan. 

The contractor shall work with the Government and the ESPDS O&M contractor to integrate, 

test, and transition to operations all ESPDS Deliverables. 

The contractor shall submit a Maintenance Plan [CDRL TO 8] that provides the plan for 

maintenance of the contractor-procured and developed hardware and software. 

The contractor shall submit Maintenance Records [CDRL TO 9] for contractor-maintained 

portions of the Work Assignments. 

 

6.2 Transition Support 

The contractor shall develop and deliver Operations Handbooks [CDRL TO 1] for each of the 

ESPC Major Architectural Segments.   

The contractor shall develop and deliver Operations and Maintenance Manuals [CDRL TO 1] 

for each of the ESPC Major Architectural Segments.The contractor shall develop and deliver 

Software User Manuals [CDRL SW 7] for each of the ESPC Major Architectural Segments. 

The contractor shall develop and deliver Computer Operations Manuals [CDRL TO 3] for each of 

the ESPC Major Architectural Segments. 

The contractor shall provide information and graphics highlighting the capabilities and interfaces 

of ESPC Major Architectural Segments, for Government use in Help Desk activities [CDRL TO 

1]. 

The contractor shall provide user guides as part of user training [CDRL TO 5]. 

The contractor shall update handbooks, manuals, and user guides when impacted by an ESPDS 

Delivery.  

The contractor shall provide baseline control for all delivered functionality through the period of 

performance of each pertinent WA. 
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6.3 Training  

The contractor shall develop and deliver a Training Plan [CDRL TO 6]. 

The contractor shall provide on-site training for Government-designated personnel who will 

perform ESPDS Delivery validation, operations, and help desk services, to be documented in the 

Training Plan [CDRL TO 6].   

The contractor shall develop and provide training classes based on the NESDIS Standard No. 

S24.804, General Requirements for Training on Electronics Equipment, which establishes 

requirements for the content and conduct of contractor training courses.. 

The contractor shall provide on-site training for Government-designated personnel who will take 

on responsibility for ESPDS Delivery hardware and software/firmware maintenance. 

The contractor shall provide training and Training Documentation [CDRL TO 7] that covers all 

aspects of the ESPDS Deliverables, including normal and contingency operations, hardware 

configuration and maintenance, software/firmware configuration and maintenance, interfaces, 

infrastructure, configuration management, and procedures. 

The contractor shall support updates to the ESPDS training and materials to reflect any changes 

to the ESPDS, its interfaces, or its processes as defined and approved by the Government.  

6.4 Operational Acceptance 

The contractor shall support regression testing to verify that any installation, maintenance, or 

upgrade does not impact previously-verified functions and performance. 

The contractor shall provide an Operational Readiness Review Package [CDRL RE 7]. 

The contractor shall provide a Systems Acceptance Review Package [CDRL RE 8]. 

 

7. SUSTAINMENT SUPPORT 

The contractor shall work with OSPO to coordinate sustainment, maintenance, and development 

of the operational system. 

 

The contractor shall be available for consult with OSPO in the event a system anomaly occurs 

that requires developer subject matter expertise on determining root cause and for providing 

options for resolution. 

 

The contractor shall ensure that any upgrades or addition of software developed to support 

ESPDS specific requirements under this SOW does not compromise the security posture of the  

operational system.  

 

The contractor shall provide a Sustainment, Maintenance, and Lifecycle Cost Predictions Report 

(SMLC) (CDRL TO 11) 
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Appendix I - Acronyms 

ARB Anomaly Review Board 

C&A Certification and Accreditation 

CAR Commerce Acquisition Regulation 

CCB Configuration Control Board 

CR Change Request 

CDR Critical Design Review 

CDRL Contract Data Requirements List 

CMMI Capability Maturity Model Integration 

CIP Critical Infrastructure Protection 

COTR Contracting Officer’s Technical Representative 

COTS Commercial Off-The-Shelf 

DOC Department of Commerce 

DoD Department of Defense 

DOORS Dynamic Object-Oriented Requirements System ® 

EAR Export Administration Regulations 

ESPC Environmental Satellite Processing Center 

ESPDS Environmental Satellite Processing and Distribution System 

EVMS Earned Value Management System 

GAS GOES-R Access Subsystem 

GCOM Global Change Observation Mission 

GOES Geostationary Operational Environmental Satellite 

GOES-R GOES R-Series 

GSD Ground Systems Division 

GWAC Government Wide Acquisition Contracts 

IBR Integrated Baseline Review 

IMP Integrated Master Plan 

IMS Integrated Master Schedule 
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IPT Integrated Product team 

IT Information Technology 

ITAR International Traffic in Arms Regulations 

JPSS Joint Polar Satellite System 

NASA National Aeronautics and Space Administration 

N-CIRT NOAA Computer Incident Response Team 

NESDIS National Environmental Satellite, Data, and Information Service 

NIST National Institute of Standards and Technology 

NOAA National Oceanic and Atmospheric Administration  

NPOESS National Polar-orbiting Operational Environmental Satellite System 

NPP NPOESS/JPSSS Preparatory Project 

NSOF NOAA Satellite Operations Facility 

O&M Operations and Maintenance 

OSGS Office of Satellite Ground Services 

OSPO Office of Satellite Product Operations 

PDR Preliminary Design Review 

PMSR Project Management Status Review 

POES Polar-orbiting Operational Environmental Satellites 

PSR Pre-Ship Review 

RFA Request For Action 

RMA Reliability, Maintainability, and Availability 

SCAMPI Standard CMMI Appraisal Method for Process Improvement 

SDR System Definition Review 

SEI Software Engineering Institute 

SOW Statement of Work 

SRR System Requirements Review 

STAR Center for Satellite Applications and Research 

TBD To Be Determined 

TIM Technical Interchange Meeting 
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TRR Test Readiness Review 

 


